

:: PEPSU ROAD TRANSPORT CORPORATION, PATIALA ::

ADDENDUM/CORRIGENDUM

No: PRTC/XEN/2K21/.....**268**.....

Dated.....**03.12.2021**

The e-tender notice no. 37 dt. 26.11.2021 for the work **Construction of New Workshop for setup of Sub Depot at Village Daula Giderbaha** and 39 dt. 02.12.2021 for the work **Construction of New Bus Stand at Ahmedgarh** printed in newspapers. The earnest money for these works may be read as ₹ 6.44 lacs of instead ₹ 3.22 lacs and ₹ 9.18 lacs instead of ₹ 4.59 lacs respectively. All other terms and conditions will be remain same.

Castro
3.12.21
Executive Engineer,
P.R.T.C. Patiala
03/12/2021